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TFC Contract No. 18-108-000

LCCX, LLC dba Lackey de Carvajal Cx
Assignment No. 6

Project No. 16-019-5530

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
LCCX, LLC DBA LACKEY DE CARVAJAL CX

TFC CONTRACT NO. 18-108-000
ASSIGNMENT NO. 6

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6
(hereinafter referred to as “Assignment No. 6” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and LCCX, LLC dba Lackey de Carvajal Cx located at 8304
Puerta Vista, Austin, Texas 78759 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties”), to be subject to the terms and
conditions that follow:

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing test, adjust, and comfort balance services (“TAB”) on
all HVAC related equipment installed at the Dr. Robert Bernstein Building (“RBB”) (hereinafter
referred to as “Building G”) located on the Department of State Health Services Campus in Austin,
Texas (hereinafter referred to as the “Project”), as further depicted in “Exhibit A-6,” PSP’s IDIQ
Assignment No. 6 Proposal dated July 8, 2019, attached hereto and incorporated herein for all
purposes and consisting of six (6) pages. Work is to be coordinated with the Construction Manager-
At-Risk and Stanley Consultants during normal weekday work hours.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 6 shall be
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,

any extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 6.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 6.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 6 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 6 shall not
exceed the sum of Fifty-One Thousand Eight Hundred Seventy-Three and 50/100 Dollars
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($51,873.50). No more frequently than once per month, PSP shall submit a Pay Application to
TFC for services performed and reasonable and necessary costs and expenses incurred through the
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance
with Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 6, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as

“Exhibit B-6.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION LCCX, LCC DBA LACKEY DE CARAVAJAL

CX
DocuSigned by: DocuSigned by:
| Mk Mook [ el . {ackey
By: By:
BTUYFCUARSUZUATT . 776670B9FB8C474...
Mike Novak Mike W. Lackey, P.E.
Executive Director Managing Member

Date of execution: 20 72019 [285PM CDE ¢ cxecution: 08/14/2019 | 12:54 PM PDT

WIN Dir

_Mowp
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EXHIBIT A-6

PSP’S IDIQ ASSIGNMENT NO. 6 PROPOSAL DATED JULY 8, 2019.
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LCTAB

Lackey de Carvajal

HVAC Test Adjusl Balance

July 8, 2019

Kevin Sandberg

Senior Project Manager
Texas Facilities Commission
1711 San Jacinto

Austin, TX 78712

RE: Proposal LCTAB 19.0602R1

Professional Engineering Services — HVAC Test Adjust Comfort Balance
TFC Building G Renovation

TFC Project Number: 016-019-5530

Dear Sandberg:

Thank you for the opportunity for Lackey de Carvajal TAB (hereinafter called LCTAB, LLC) to
furnish our proposal to provide Professional TAB Engineering Services to TFC Project
Management (Hereinafter called CLIENT) for the above referenced project (hereinafter called
PROJECT). This Proposal Letter outlines our Fee proposal subject to a formal agreement.

PROJECT SCOPE
Provide Professional TAB Services, for the PROJECT. Coordinate all TAB work with the Project
Manager.
GENERAL ASSUMPTIONS:
1. TAB Comfort Balance work will follow the completion of each floor
2. There will be a TAB Kickoff meeting and a TAB coordination meeting for each floor.
3. There will be a preliminary report for each floor.
4. Attend limited construction meetings, up to 6 during the construction phase.
5. Owner shall provide all stamped, sealed Construction Documents
6. Owner shall provide cut sheet of all Owner provided equipment,
7. General Contractor will provide submittals, cut-sheets, start-up procedures, and

manufacturing data for all Contractor furnished equipment

8. Coordinate all work through TFC AE and CMAR

PROJECT SCHEDULE

The following project schedule is our understanding of how the project will proceed:
DATES Start Date
Construction Phase ongoing
Rough Balance AHU'’s August 2019
Field TAB Basement September 2019

Physical Address: Mailing Address:

8304 Puerta Vista, 78759 PO Box 30191

Austin, TX 78755
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Field TAB 15 floor October 2019
Field TAB 2™ floor Approx. February 2020
Field TAB 3" floor Approx. May 2020
Field TAB 4" floor Approx. August 2020
Final TAB of whole system Approx. September 2020

TAB SCOPE OF WORK AND SERVICES

LCTAB will serve as the TAB Agent to coordinate and provide “Comfort Balance Only” on the
Client’s behalf for the PROJECT. Our TAB tasks will include:

Develop and submit TAB Plan and schedule; revise as necessary

Develop TAB data forms, for HVAC equipment and systems-

Prepare a Preliminary and TAB Report for review by Design Engineer.

No BAS or Controls verification, COMFORT BALANCE ONLY

CLARIFICATIONS AND QUALIFICATIONS:

We include coordination of TAB with PM.

All work to take place during normal business hours (M-F, 7:30-4:00)
Clean filters to be in place before test and balance is performed

All lifts to be provided by others.

EXCLUSIONS: We Exclude:
e 90 day and Alternate Season return visits
e Any sheaves, pulleys or belts
e Sound and Vibration Testing
e Duct leakage Testing

COMPENSATION
Based on the above scope of work for the project, as well as the description of the project, we
propose a lump sum fee to be billed as follows:

Per Attachment 1 Fees:
TOTAL TAB SERVICES _ $ 51,873.50
TERMS AND CONDITIONS

All Terms and Conditions shall be as per Indefinite Delivery Indefinite Quantity Agreement
(IDIQ) TFC Contract 18-108-000 for Heating, Ventilation, Air Conditioning and Test and Balance
Services

Physical Address: Mailing Address:

8304 Puerta Vista, 78759 PO Box 30191
Austin, TX 78755
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LCTAB

LCCX, LLC dba Lackey de Carvajal Cx

Lackey de Carvajal

HVAC Tesl Adjust Balance

| trust that the above meets with your approval. We look forward to working with you on this
project and request that you indicate your approval of this letter of agreement by signing in the

space provided below.

Very truly yours,

.,4/@%/

Michael W Lackey, PE
Manager LCTAB
LCTAB, LLC dba Lackey de Carvajal Cx

Physical Address:
8304 Puerta Vista, 78759

Q-
o @5&“
ACCEPTED BY: CLIENT Qo® \%,\
Authorized Signer, > Canlilh L0
es‘b\““z;“““g
Q(OQ ‘QC

(%] 0‘ o 6‘0 ’

Signatuigo'ﬁ‘z‘“ AP
g

Mailing Address:
PO Box 30191
Austin, TX 78755
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ATTACHMENT 1: SCOPE OF WORK AND QUALIFICATIONS

Physical Address: Mailing Address:
8304 Puerta Vista, 78759 PO Box 30191
Austin, TX 78755
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Lackey de Carvajal TAB
IECC2015 C408 REQUIRED TAB - PROPOSED TAB SCOPE OF WORK
(Based on IECC2015, ASHRAE90.1-2013 and ASHRAE Std 111-2008)

Contracti: 0
Task Orderi#f/Assignment: 0
Bid Date: 8-Jul-19

Client Proj Mgr: Kevin Sandberg

CLIENT: Texas Facilities Commission

Client Address, Street/P(1711 San Jacinto Blvd.
Client Address, City,Stat|Austin, Texas 78701

LCTAB Proposal No: 19.0602R1
Client Project Name: TFC Building G RenovationCOMFORT BALANCE
Client Project No: 016-019-5530

Project Loc: Grover Ave 49th Street Austin, TX

Contract Type: Lump Sum
TASK ID. PROJECT DURATION, MO. 5.0 BRE Al;flf OWN
1 Initiate TAB Process #Meetings BY TASK
Requirements PROJECT ADMINISTRATION 5.0
ASHRAE DESIGN PHASE MEETINGS 0.0
Std 111 CONDUCT TAB Kick-Off MEET 5.0
TAB TAB COORD MEETINGS 5.0

gk LEEEsE R ORI S

UBTOTAL

2 Prepare TAB Qualification Submittal NO

3 Prepare a TAB Plan and Schedule. NO

4 Review TAB Specification YES

5 TAB Design Review of Construction Documents NO
50% CD NO
100% CD BACKCHECK NO
Review GC Submittals for Field Documentation

6 YES

7 Prepare TAB Field Reporting Documentation YES

RE-TAB AUDIT NO

| 30

- Field TAB Act

P

ivities

E
8.1 Conduct Site Observations prior to Start-
i NO
Prepare TAB Deficiency List from Site
Visit
8.3 Perform Test Adjusting and Balancing
Air Side Equipment
RTU NO
AHU YES
Mixing Laterals NO
VAV YES
NO
Hydronic Side Equipment NO
Chillers NO
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Pumps

NO

Boilers

NO

UBTOTA|

Draft Preliminary TAB Report for Review

REPORT PROD COST - PRINT AND AIRNAB

YES $ 1,025.00

POST OCCUPANCY PHASE

Issue Final TAB Report

10.1 Return For Alternate Season NO $ -
Warranty Review, if required
10.2 Update Final TAB Report with Alternate Season NO $ 8

results

BASE FEE
SUB-CONTRACTS, If Any

$ 51,873.50
$ 0.00

VOLUNTARY ADD ALTERNATES

11 Duct Leakage Test NO $ -
12 Sound Testing NO $ -
13 Vibration Testing NO $ -
14 Sheave Changes NO $ -
15 Fire and Smoke Damper Inspections NO $ -
16 Stairwell Pressurization Testing NO $ -
17 Laboratory Hood Testing NO $ -
18 Other NO $ -

TOTAL ADD ALTERNATES $ =

QUALIFICATIONS:

SYSTEMS TO BE Tested, Adjusted and COMFORT BALANCED
HVAC Systems:

All Major Mechanical equipment as defined by Equip Tag No.

NO BMS Controls - COMFORT BALANCE ONLY

AIR SIDE ONLY

CLARIFICATIONS AND QUALIFICATIONS:

We include coordination of TAB with PM.

All work to take place during normal business hours (M-F, 7:30-4:00)
Clean filters to be in place before test and balance is performed
Acknowledge 12 Mo. construction schedule

Controls contractor will be available at all times during Tab Operation
All lift access provided by others.

EXCLUSIONS:

90 day and Alternate Season return visits

New sheaves, belts

Sound and Vibration Testing

DALT Duct leakage testing

Pre-Construction TAB Audit

We exclude any Hydrostatic Testing

We relied on the following documents for pricing
Mechanical Plans dated 9-21-2018 and TAB Spec: 23-05-93
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EXHIBIT B-6

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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Exhibit B-6
LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))
A. PSP Project Manager: Chris Thompson (Name)
Lackey de Carvajal (Company)
8304 Puerta Vista #1 Austin, TX 78759 (Address)
512-560-3456 (Cell #)
Chris.thompson@lccx.com (Email)
B. TA&B - John King (Name)
Commissioning Lackey de Carvajal (Company)
Agent: 8304 Puerta Vista #1 Austin, TX 78759 (Address)
228-323-0122 (Cell #)
John King@lccx.com (Email)
Denny Kapowitz (Name)
TNT Systems Solutions Inc. (Company)
Spicewood, TX 78669 (Address)
512-845-9500 (Cell #)
dennyk(@tntssic.com (Email)
NONE (Name)
(Company)
(Address)
(Cell #)
(Email)
NONE (Name)
(Company)
(Address)
(Cell #)
(Email)

For use with all 2018 IDIQ'’s
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